
Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION
GC/CM SELECTION
PHASE 1 & 2 SCORING SHEET Name of Selection Panel Chair

Phase 1 Date: 8/23/2021 4

1 Clark Construction 4 2 1 2 4 13 2
2 FORMA Construction 2 4 4 4 2 16 4
3 Hoffman Construction 1 1 2 1 1 6 1
4 Korsmo Construction 3 3 3 3 3 15 3
5
6
7
8
9

10
11
12
13
14

PHASE  2 Date: 9/14/2021 Number of Firms Interviewed: 3

Clarissa 
Easton Amy Kim Sarah 

Bannister Paul Campos Mathew 
Albores

1 Korsmo Construction 132 145 127 142 140 137 30 167 2
2 Clark Construction 118 135 95 135 147 126 18 144 3
3 Hoffman Construction 165 165 162 155 166 163 23 186 1
4
5

SELECTION PANEL REACHED CONSENSUS:

Clarissa Easton Paul Campos

Amy Kim Mathew Albores

Sarah Bannister

Conpanies
Panelist Names

Amy KimClarissa 
Easton

Companies Mathew 
AlboresPaul CamposSarah 

Bannister

RANK 
ORDER

AVERAGE 
INTERVIEW 

SCORE

TOTAL 
ASSIGNED 

RANK
RANK ORDER

Department of Enterprise Services (LCM) Newhouse Building 
Replacement

Clarissa Easton

Project Number

2021-180

Panelist Names *Rank order 
#1 is the top 
score/ most 

highly 
qualified

*Rank 
order #1 
is the top 

score/ 
most 
highly 

qualified

Number of Submitting Firms:

BID SCORE FINAL SCORE

This Scoresheet Becomes Public Record

FPS Updated 07/10/2019

Paul Campos (Sep 20, 2021 10:46 PDT)

Amy Kim (Sep 20, 2021 11:00 PDT)
Amy Kim

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4
https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4
https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4
https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4
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Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION
PHASE 1  SCORING SHEET Name of Committee Member

TOTAL 
SCORE

RANK 
ORDER

Maximum Score 20 20 15 5 15 5 5 5 5 5 Pass/Fail 100

1 Clark Construction 17.0 17.0 13.0 3.0 13.0 3.0 3.0 3.0 3.0 3.0 Pass 78.0 4
2 FORMA Construction 18.0 17.0 14.0 3.0 14.0 4.0 3.0 4.0 5.0 4.0 Pass 86.0 2
3 Hoffman Construction 18.0 19.0 14.0 4.0 14.0 4.0 4.0 4.0 5.0 4.0 Pass 90.0 1
4 Korsmo Construction 16.0 17.0 13.0 3.0 13.0 3.0 3.0 3.0 4.0 4.0 Pass 79.0 3
5
6
7
8
9

10
11
12
13
14
COMMENTS:

Committee Member's Signature Date

Schedule & 
Cost Control

*Rank 
order #1 
is the top 

score/ 
most 
highly 

qualified

Risk 
Identification 
and Analysis

VE & 
Constructability 

Analysis

Projected 
Workload/Self 
Performance

Proximity of 
Company 
Location

LEED 
ExperienceCRITERIA     

Qualifications 
of Key 

Personnel

Approach to 
Execution

Past 
Performance: 

Complex 
Project

Past 
Performance: 
Gov. Office

Bonding 
Phase One 

Requirement

Department of Enterprise Services (LCM) Newhouse 
Building Replacement

8/23/2021 2021-180

Clarissa EastonThis Scoresheet Becomes Public Record

FPS Updated 07/10/2019

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION
PHASE 1  SCORING SHEET Name of Committee Member

TOTAL 
SCORE

RANK 
ORDER

Maximum Score 20 20 15 5 15 5 5 5 5 5 Pass/Fail 100

1 Clark Construction 17.0 16.0 15.0 5.0 13.0 4.0 4.0 3.5 3.5 4.0 Pass 85.0 2
2 FORMA Construction 15.0 18.0 13.0 4.0 9.0 3.0 4.0 5.0 5.0 4.0 Pass 80.0 4
3 Hoffman Construction 19.0 19.0 15.0 5.0 15.0 4.5 5.0 5.0 4.0 5.0 Pass 96.5 1
4 Korsmo Construction 15.0 18.0 12.0 3.5 10.0 4.5 4.0 5.0 4.5 4.0 Pass 80.5 3
5
6
7
8
9

10
11
12
13
14
COMMENTS:

Committee Member's Signature Date

Schedule & 
Cost Control

*Rank 
order #1 
is the top 

score/ 
most 
highly 

qualified

Risk 
Identification 
and Analysis

VE & 
Constructability 

Analysis

Projected 
Workload/Self 
Performance

Proximity of 
Company 
Location

LEED 
ExperienceCRITERIA     

Qualifications 
of Key 

Personnel

Approach to 
Execution

Past 
Performance: 

Complex 
Project

Past 
Performance: 
Gov. Office

Bonding 
Phase One 

Requirement

Department of Enterprise Services (LCM) Newhouse 
Building Replacement

8/23/2021 2021-180

Amy KimThis Scoresheet Becomes Public Record

FPS Updated 07/10/2019

Amy Kim (Sep 20, 2021 11:00 PDT)
Amy Kim

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION
PHASE 1  SCORING SHEET Name of Committee Member

TOTAL 
SCORE

RANK 
ORDER

Maximum Score 20 20 15 5 15 5 5 5 5 5 Pass/Fail 100

1 Clark Construction 19.0 20.0 15.0 4.0 14.0 5.0 5.0 5.0 4.0 5.0 Pass 96.0 1
2 FORMA Construction 19.0 19.0 14.0 5.0 13.0 4.0 5.0 4.0 5.0 5.0 Pass 93.0 4
3 Hoffman Construction 19.0 20.0 14.0 5.0 14.0 5.0 5.0 4.0 4.0 5.0 Pass 95.0 2
4 Korsmo Construction 20.0 20.0 12.0 4.0 14.0 5.0 5.0 4.0 5.0 5.0 Pass 94.0 3
5
6
7
8
9

10
11
12
13
14
COMMENTS:

Committee Member's Signature Date

Schedule & 
Cost Control

*Rank 
order #1 
is the top 

score/ 
most 
highly 

qualified

Risk 
Identification 
and Analysis

VE & 
Constructability 

Analysis

Projected 
Workload/Self 
Performance

Proximity of 
Company 
Location

LEED 
ExperienceCRITERIA     

Qualifications 
of Key 

Personnel

Approach to 
Execution

Past 
Performance: 

Complex 
Project

Past 
Performance: 
Gov. Office

Bonding 
Phase One 

Requirement

Department of Enterprise Services (LCM) Newhouse 
Building Replacement

8/23/2021 2021-180

Sarah BannisterThis Scoresheet Becomes Public Record

FPS Updated 07/10/2019

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION
PHASE 1  SCORING SHEET Name of Committee Member

TOTAL 
SCORE

RANK 
ORDER

Maximum Score 20 20 15 5 15 5 5 5 5 5 Pass/Fail 100

1 Clark Construction 17.0 17.0 14.0 3.0 14.0 3.0 2.0 2.0 1.0 3.0 Pass 76.0 2
2 FORMA Construction 16.0 15.0 12.0 2.0 12.0 2.0 2.0 1.0 4.0 2.0 Pass 68.0 4
3 Hoffman Construction 18.0 18.0 13.0 4.0 14.0 4.0 4.0 4.0 3.0 4.0 Pass 86.0 1
4 Korsmo Construction 17.0 16.0 11.0 1.0 13.0 2.0 3.0 3.0 2.0 3.0 Pass 71.0 3
5
6
7
8
9

10
11
12
13
14
COMMENTS:

Committee Member's Signature Date

Schedule & 
Cost Control

*Rank 
order #1 
is the top 

score/ 
most 
highly 

qualified

Risk 
Identification 
and Analysis

VE & 
Constructability 

Analysis

Projected 
Workload/Self 
Performance

Proximity of 
Company 
Location

LEED 
ExperienceCRITERIA     

Qualifications 
of Key 

Personnel

Approach to 
Execution

Past 
Performance: 

Complex 
Project

Past 
Performance: 
Gov. Office

Bonding 
Phase One 

Requirement

Department of Enterprise Services (LCM) Newhouse 
Building Replacement

8/23/2021 2021-180

Paul CamposThis Scoresheet Becomes Public Record

FPS Updated 07/10/2019

Paul Campos (Sep 20, 2021 10:46 PDT)

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION
PHASE 1  SCORING SHEET Name of Committee Member

TOTAL 
SCORE

RANK 
ORDER

Maximum Score 20 20 15 5 15 5 5 5 5 5 Pass/Fail 100

1 Clark Construction 15.0 17.0 13.0 5.0 10.0 3.0 3.0 3.0 3.0 4.0 pass 76.0 4
2 FORMA Construction 16.0 17.0 13.0 4.0 13.0 3.0 4.0 4.0 5.0 4.0 pass 83.0 2
3 Hoffman Construction 18.0 18.0 14.0 5.0 12.0 4.0 3.0 4.0 4.0 4.0 pass 86.0 1
4 Korsmo Construction 15.0 17.0 13.0 3.0 13.0 3.0 3.0 4.0 5.0 4.0 pass 80.0 3
5
6
7
8
9

10
11
12
13
14
COMMENTS:

Committee Member's Signature Date

Schedule & 
Cost Control

*Rank 
order #1 
is the top 

score/ 
most 
highly 

qualified

Risk 
Identification 
and Analysis

VE & 
Constructability 

Analysis

Projected 
Workload/Self 
Performance

Proximity of 
Company 
Location

LEED 
ExperienceCRITERIA     

Qualifications 
of Key 

Personnel

Approach to 
Execution

Past 
Performance: 

Complex 
Project

Past 
Performance: 
Gov. Office

Bonding 
Phase One 

Requirement

Department of Enterprise Services (LCM) Newhouse 
Building Replacement

8/23/2021 2021-180

Mathew AlboresThis Scoresheet Becomes Public Record

FPS Updated 07/10/2019

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION 9/14/2021 2021-180
PHASE 2  SCORING SHEET Name of Committee Member

SCORING CRITERIA POINTS Korsmo Construction Clark Construction Hoffman Construction NOT USED
9:10:00 AM 10:30:00 AM 1:15:00 PM

PROJECT APPROACH AND 
EXECUTION 100 80 75 97

QUALIFICATION OF 
PRFESSIONAL PERSONNEL 30 22 18 30
RELEVANT EXPERIENCE ON 

SIMILAR PROJECTS 40 30 25 38
DIVERSE BUSINESS 

INCLUSION PLAN Pass/Fail Pass Pass Pass
ACCIDENT PREVENTION 

PROGRAM Pass/Fail Pass Pass Pass
TOTAL SCORE 170 132 118 165
FINAL RANK ORDER 2 3 1

COMMENTS:

Committee Member's Signature

Department of Enterprise Services (LCM) 
Newhouse Building Replacement

Clarissa Easton

*Rank order #1 is the top score/ most highly qualified

This Scoresheet Becomes Public Record

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION 9/14/2021 2021-180
PHASE 2  SCORING SHEET Name of Committee Member

SCORING CRITERIA POINTS Korsmo Construction Clark Construction Hoffman Construction NOT USED
9:10:00 AM 10:30:00 AM 1:15:00 PM

PROJECT APPROACH AND 
EXECUTION 100 90 80 95

QUALIFICATION OF 
PRFESSIONAL PERSONNEL 30 25 20 30
RELEVANT EXPERIENCE ON 

SIMILAR PROJECTS 40 30 35 40
DIVERSE BUSINESS 

INCLUSION PLAN Pass/Fail Pass Pass Pass
ACCIDENT PREVENTION 

PROGRAM Pass/Fail Pass Pass Pass
TOTAL SCORE 170 145 135 165
FINAL RANK ORDER 2 3 1

COMMENTS:

Committee Member's Signature

Department of Enterprise Services (LCM) 
Newhouse Building Replacement

Amy Kim

*Rank order #1 is the top score/ most highly qualified

This Scoresheet Becomes Public Record

Amy Kim (Sep 20, 2021 11:00 PDT)
Amy Kim

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION 9/14/2021 2021-180
PHASE 2  SCORING SHEET Name of Committee Member

SCORING CRITERIA POINTS Korsmo Construction Clark Construction Hoffman Construction NOT USED
9:10:00 AM 10:30:00 AM 1:15:00 PM

PROJECT APPROACH AND 
EXECUTION 100 85 70 95

QUALIFICATION OF 
PRFESSIONAL PERSONNEL 30 17 10 27
RELEVANT EXPERIENCE ON 

SIMILAR PROJECTS 40 25 15 40
DIVERSE BUSINESS 

INCLUSION PLAN Pass/Fail Pass Pass Pass
ACCIDENT PREVENTION 

PROGRAM Pass/Fail Pass Pass Pass
TOTAL SCORE 170 127 95 162
FINAL RANK ORDER 2 3 1

COMMENTS:

Committee Member's Signature

Department of Enterprise Services (LCM) 
Newhouse Building Replacement

Sarah Bannister

*Rank order #1 is the top score/ most highly qualified

This Scoresheet Becomes Public Record

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION 9/14/2021 2021-180
PHASE 2  SCORING SHEET Name of Committee Member

SCORING CRITERIA POINTS Korsmo Construction Clark Construction Hoffman Construction NOT USED
9:10:00 AM 10:30:00 AM 1:15:00 PM

PROJECT APPROACH AND 
EXECUTION 100 85 75 90

QUALIFICATION OF 
PRFESSIONAL PERSONNEL 30 23 25 27
RELEVANT EXPERIENCE ON 

SIMILAR PROJECTS 40 34 35 38
DIVERSE BUSINESS 

INCLUSION PLAN Pass/Fail p p p
ACCIDENT PREVENTION 

PROGRAM Pass/Fail p p p
TOTAL SCORE 170 142 135 155
FINAL RANK ORDER 2 3 1

COMMENTS:

Committee Member's Signature

Department of Enterprise Services (LCM) 
Newhouse Building Replacement

Paul Campos

*Rank order #1 is the top score/ most highly qualified

This Scoresheet Becomes Public Record

Paul Campos (Sep 20, 2021 10:46 PDT)

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4


Project description

FACILITY PROFESSIONAL SERVICES
LEGISLATIVE CAMPUS MODERNIZATION Date of Evaluation Project Number

GC/CM SELECTION 9/14/2021 2021-180
PHASE 2  SCORING SHEET Name of Committee Member

SCORING CRITERIA POINTS Korsmo Construction Clark Construction Hoffman Construction NOT USED
9:10:00 AM 10:30:00 AM 1:15:00 PM

PROJECT APPROACH AND 
EXECUTION 100 85 90 98

QUALIFICATION OF 
PRFESSIONAL PERSONNEL 30 25 25 30
RELEVANT EXPERIENCE ON 

SIMILAR PROJECTS 40 30 32 38
DIVERSE BUSINESS 

INCLUSION PLAN Pass/Fail Pass Pass Pass
ACCIDENT PREVENTION 

PROGRAM Pass/Fail Pass Pass Pass
TOTAL SCORE 170 140 147 166
FINAL RANK ORDER 3 2 1

COMMENTS:

Committee Member's Signature

Department of Enterprise Services (LCM) 
Newhouse Building Replacement

Mathew Albores

*Rank order #1 is the top score/ most highly qualified

This Scoresheet Becomes Public Record

https://na2.documents.adobe.com/verifier?tx=CBJCHBCAABAArsRia_YffKHb0N6SdnN6Ix2bXHJEMaf4
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